Contract No. 1 GENERAL			
BID DATE - 23 APRIL 2025 3:00 PM	East Coast Contracting, Inc. New Cumberland, PA 717-774-5550	eciConstruction Dillsburg, PA 717-638-3000	Uhrig Construction, Inc. Reading, PA 610-373-1612
BASE BID	\$2,070,000.00	\$2,339,000.00	\$2,144,000.00
ALTERNATES:			
G-1: Remove existing pool deck cermaic tile and replace with new tile in lieu of overlay.	\$82,000.00	\$31,500.00	\$87,479.00
G-2: Modify Locker Room 'A' and provide entrance vestibule & canopy.	\$80,000.00	\$93,500.00	\$114,741.00
G-3: Remove existing concrete risers at balcony seating.	\$31,000.00	\$12,500.00	\$19,849.27
G-4: Roof Top Unit over Wrestling Room.	\$3,500.00	\$20,000.00	\$19,136.98
G-5: Roof Top Unit over Training Room	\$3,500.00	\$20,000.00	\$19,136.98
G-6: Remove and replace existing railings mounted to existing risers.	\$38,000.00	\$20,000.00	\$19,995.00
G-7: Remove & replace Acoustical Ceiling Tile/Grid for cold water line.	\$78,000.00	\$93,500.00	\$30,020.20
AP-1: Provide backwash holding tank in Pool Mechanical Room.	\$5,500.00	\$5,300.00	\$5,555.00
AP-2: Furnish & Install Advanced Oxidation System by Clear Comfort.	\$21,000.00	\$24,400.00	\$21,803.38

Contract No. 2 HVAC			
BID DATE - 23 APRIL 2025 3:00 PM	Ainsworth, Inc. Mechanicsburg, PA 717-795-9226	GR Sponaugle Harrisburg, PA 717-564-1515	Myco Mechanical, Inc. Telford, PA 267-382-0267
BASE BID	\$753,000.00	\$871,150.00	\$884,000.00
ALTERNATES:			
H-1: Provide HVAC work for replacement of RTU over Wrestling Room.	\$71,000.00	\$75,450.00	\$53,000.00
H-2: Provide HVAC work for replacement of RTU over Training Room.	\$62,000.00	\$71,830.00	\$55,000.00
H-3: Provide baseboard heater in Vestibule.	\$1,000.00	\$2,520.00	\$14,000.00

al,	Stouffer Mechanical Chambersburg, PA 717-262-0078
	¢000 074 00
	\$806,271.00
	\$86,517.00
	\$68,842.00
	\$892.00

Contract No. 3 PLUMBING			
BID DATE - 23 APRIL 2025 3:00 PM	Ainsworth, Inc. Mechanicsburg, PA 717-795-9226	GR Sponaugle Harrisburg, PA 717-564-1515	Myco Mechanical, Inc. Telford, PA 267-382-0267
BASE BID	\$219,000.00	\$335,500.00	\$437,000.00
ALTERNATES:			
P-1: New pumps for backwash holding tank.	\$146,000.00	\$138,000.00	\$47,000.00
P-2: Demo existing 2-1/2" cold water line and provide new 3" cold water line back to water service entrance as shown on drawings PD103, P202 and P501.	\$14,000.00	\$118,000.00	\$63,000.00

Mechanical, Inc. Iford, PA -382-0267	Stouffer Mechanical Chambersburg, PA 717-262-0078	
37,000.00	\$358,841.00	
647,000.00	\$156,692.00	
63,000.00	\$79,738.00	

Contract No. 4 ELECTRICAL		
BID DATE - 23 APRIL 2025 3:00 PM	Leer Electric Dillsburg, PA 717-432-9756	ASCOM Electric LLC Dover, PA 717-292-9323
BASE BID	\$369,000.00	\$254,865.00
ALTERNATES:		
E-1: Electrical work for the replacement of RTU over Wrestling Room.	\$1,250.00	\$685.00
E-2: Electrical work for the replacement of RTU over Training Room.	\$3,400.00	\$685.00
E-3: Provide electrical work for installation of a new backwash sump pump in Mechanical Room.	\$500.00	\$478.72
E-4: Lighting, power and systems for Locker Room 'A' modification and public entrance.	\$24,135.00	\$6,158.00
E-5: Provide (3) light fixtures and associated electrical work in Chase #122.	\$2,915.00	No Bid

